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AMENDMENT
QSS Group, Inc.

423-428-35-01-89

TASK TITLE: (NTE 80 characters; include Project name)

EDOS System Engineering Analysis

ASSISTANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR)

CODE CODE

Alan Johns /%< /Z/i//?:/ 423 | 423

PHONE

301-614-5401

BRANCH HEAD % DATE CoDE
Steve Metcal{/// AQ/{//? 423
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FLIGHT HARDWARE, CRITICAL Gs?ﬁ SOFTWARE? CONTRACHIIG OFFICER'S QUALITY REP. DESIGNATED FAM:
“lIF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK/ >

{To be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be January 1, 2000.

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date: DEC - 9 1999

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement. [x] NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1NO [ 1YES x] N/A

Government Furnished Property/Facilities: [ 1NO [x1 YES -- SEE LIST OF GFP (offsite only) / FACILITIES {onsite only}

Onsite Performance: [1NO [x ] YES If yes: [ 1 TOTAL [x ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [x 1 NO { ] YES

Highlighted Contract Clauses: fto be completed by Contracting Officer)

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

___No.1 _ No.2 Xx__No.3 _ No. 4 __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% " 50% %
Technical 75% 25% 50% 25% %

(To be completed by Contracting Officer)

The target cost of this task orderis $_1,112,415 .

The target fee of this task order is $ 13,448

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 1,125,863

The maximum fee is $ 19,655 .
The minimum fee is $0.

THIS TASK ASSIGNMENT 1S ISSUED ACCORDING TO THE CONTRACT CLAUSE “TASK ASSIGNMENTS AND REPORTS™

Lorrie L. Eakin

+CONTRACTORS/ACCERTANCES

AUTHORIZED SIGNATURE DATE
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['[SIGNATURE OF CONTRACFING OFFICER ,“ DATE TYPED NAME OF CONTRACTING OFFICER
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DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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TASK NO. AMENDMENT

99124 176

Applicable paragraphs from contract Statement of Work:

QSS Group, Inc.

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

See attached statement of work.

PERFORMANCE SPECIFICATIONS:
There are no hardware deliverables.

See attached statement of work for other performance specifications.

APPLICABLE DOCUMENTS:

None

TASK END DATE: 9/30/00

MILESTONES/DELIVERABLES AND DATES:

See attached statement of work.

PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the milestones/deliverables.
Technical: ATR's acceptance of the deliverables.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Alan Johns, code 423, Bldg. 32, room E110B

GSFC FORM 703-1845a
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Contract NAS5-99124

STATEMENT OF WORK:

TAsK# 176

EDOS SYSTEMS ENGINEERING ANALYSIS

Task Start Date: January 1, 2000

The contractor shall provide systems engineering services to the EDOS Project of the ESDIS
Project. These services include: operations concept development; requirements development and
documentation maintenance; test engineering analysis; prototype development; Interface Control
Document development and documentation maintenance; engineering analysis, system
administration; EDOS project CM/DM activities; hardware procurement and installation; and

facility management.

Specific Tasks:

¢ Review and report on the Phase C/D contractor system, hardware, and software design and
system engineering products.

e Provide systems engineering analysis for requirements, interfaces, special studies, and
analysis of new tasks. ‘ '

e Perform hardware and software prototyping for validating concepts and to add specified
simulation, data generation, and EDOS capabilities.

e Maintain the RTM Project Requirements database for level 3 requirements and associated
information.

e Review Phase C/D contractor hardware documentation and submit technical evaluations for

assigned items. Evaluate emerging technologies. Analyze and provide an evaluation of Phase

C/D contractor hardware prototypes.

Provide test engineering coordination, analysis, and reporting services.

Provide configuration management (CM) and data management (DM) for EDOS Project.

Verify EDOS software baseline.

Provide hardware and software system administration services for the EDOS Project Office

equipment in GSFC Building 32 and the contractor facilities. *

e Provide technical services for facility, hardware procurement and installations, and security-
related tasks. *

Deliverables:

e System engineering analysis report 45 days following requested by ATR.
o  Test analysis report within 15 days after test execution.
e CM and DM reports on last day of the month.

GSFC FORM 703-1845a
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Contract NAS5-99124

STATEMENT OF WORK:

TAsk# 176

e PCMB and DRB minutes and action items list within 7 days after PCMB and DRB meetings
are held.

DCN package 10 days following requested by ATR.

Prototype system delivery and demonstration as specified by ATR request.

RTM database updated within 21 days after updates are received from ATR.

Updated Requirements document, ICDs, and IRDs 15 days after received from ATR.

Performance Specifications:

1. System engineering analysis: Acceptable performance is that the analysis of EDOS
requirements, interfaces, and design efforts are accurately performed, completed in a timely

manner, and impacts identified.

2. Hardware/software prototyping: Acceptable performance is that the prototyping performed to
add specified simulation, data generation, and EDOS capabilities is accurate, and is
completed according to the negotiated schedule for each specific activity.

3. RTM project requirements database maintenance: Acceptable performance is that the EDOS
level 3 requirements and associated information is accurate and with minimal errors in the
RTM database, and that all updates are completed in a timely fashion.

4. Hardware engineering support: Acceptable performance is that all hardware engineering
studies, hardware interface documentation, and hardware prototype evaluations are accurate,
are completed in a timely fashion, and contain minimal errors.

5. EDOS Discrepancy Review Board (DRB) support: Acceptable performance is that all DRB
meeting minutes, reports, and database updates are completed in an accurate and timely

fashion.

6. EDOS Testing Oversight Group (TOG) support: Acceptable performance is that analysis of
EDOS system test materials is provided in a timely fashion with minimal errors, and that
internal/external test schedules are updated and maintained in a timely and accurate fashion.

7. EDOS External Engineering Interface Test (EIF) Support: Acceptable performance is that the
interface and test information generated for EIFs is accurate with minimal errors, and that
regular attendance and participation in EIF test planning and coordination meetings is

provided.

8. Documentation configuration management: Acceptable performance is that the CM process
for documentation is accurately performed with minimal errors, that the contents of the

~ GSFC FORM 703-1845a
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Contract NAS5-99124

STATEMENT OF WORK:

Task# 176

EDOS library are complete and accurate, and that the ESDIS EDOS Manager is satisfied with
the reports being generated.

9. EDOS software configuration verification: Acceptable performance is that the software
verification process is accurately performed for the delivered EDOS software with minimal
errors and that the ESDIS EDOS Manager is satisfied with the reports being generated.

10. Hardware and software system administration support: Acceptable performance is that the
ESDIS EDOS Manager is satisfied that the system administration support is being completed

accurately with minimal direction and oversight.

GSFC FORM 703-1845a



